

Govt of Bihar

Road Construction Department

Name of work: -----Long Term Output and Performance Based Road Assets
Maintenance Work in 75 packages.

Addenda 1

S.N.	Reference to Clauses No of GC/ PC	<u>Changes sought/ brought</u>
1	3/PC	Replace the No "3" by "3.1 ".
2	3.1/PC	(A) Following documents are also part of the Contract: :----- 1. Appendices of the Bid Document to be placed after Schedule of price. 2. Addendum issued (if any) during bidding process shall be between Letter of Bid and particular Condition. Schedule of prices include BOQ in case of Minor Improvement . 3. Any other document forming part of the Agreement will be placed after Appendices of Bid document. (B) Contractor's Bid is to be replaced by letter of Bid. Letter of Bid means the document entitled Letter of Bid which was completed by the Contractor and includes the signed offer to the Employer for the Works.
3	6.1.2 & 6/PC	Replace "6.1.2 & 6" by "6 ".
4	6.1.2 & 6/PC	Replace the last line in Clause 6 i.e. "Replace the word DRE recommendation by DRE Decision " by "Replace the word Recommendation by Decision in GCC clause 6."
5	6.1.6/PC	Replace in Particular Condition Clause "6.1.6" by "6.1.6 & 6.1.5 ".
6	8.2.1/GC&PC	Replace " With good Engineering practice " by " With good engineering practice and as per direction of Engineer- in - Charge " in all relevant Paras/ clause of MBD. The last four line of second paragraph of GC 8.2.1 i.e. "Provided that such discrepancies, errors or omissions are not because of inaccurate information furnished in writing to the Contractor by or on behalf of the Employer." Is deleted.
7	11.4/PC	Delete the last word i.e. 'in'.
8	12.1/PC	Replace the word 'Line' by 'Sentence'.
9	16.2.2/PC	Replace the word 'advise' by 'advice'.
10	18.2.1/PC	Replace the word 'Line' by 'Last Sentence'. The word "commission' is replaced by 'deploy/commission'.
11	18.4.1/GC	Replace GC clause 18.4.1 as "The Contractor shall, upon written Order from the Employer, promptly give access to other Contractors employed by the Employer on or near the Site."
12	42.1/PC	Replace 42.1 by 42.1 (b)
13	45.1/PC	Replace " Mobilization Advance up to a maximum 10% of accepted contract amount is payable within 30 days of receipt by the Employer of the following documents

Govt of Bihar

Road Construction Department

Name of work: -----Long Term Output and Performance Based Road Assets
Maintenance Work in 75 packages.

Addenda 1


		<p>(a) Performance Security (b) Bank Guarantee for an amount equal to the advance payment as provided in the GCC Clause 45.1 (c) Interim Payment Certificate."</p> <p>by " After execution of the agreement Advance up to a maximum 10% , in not less than two installments, of Accepted Contract Amount is payable within 30 days of receipt by the Employer of the following documents (a) Bank Guarantee for an amount equal to the advance payment as provided in the GCC Clause 45.1. (b) Interim Payment Certificate This advance is inclusive of machinery advance described in Note No. 2 of Para 2.6 of ITB."</p>
14	46.5/PC	In the fifth line add the word "at " after " arrive ".
15	48/PC	<p>(a) Replace word "submission" by "opening " in first line. (b) Replace Paragraph "A_n", "B_n", "C_n" and "D_n" are the adjustment multipliers to be applied to the value of the work carried out in month number "n" (with "n" being 1 to 60), for Ordinary Maintenance& Initial Rectification, Periodic Maintenance, Minor Improvements and Emergency Works (Provisional Quantities/ Day work) respectively; by "A_n", "B_n", "C_n" and "D_n" are the adjustment multipliers to be applied to the value of the work carried out in month number "n" , for Ordinary Maintenance& Initial Rectification, Periodic Maintenance, Minor Improvements and Emergency Works (Provisional Quantities/ Day work) respectively.</p>
16	57.1/PC	Replace the word " <i>As built drawings for Culverts and Improvement Works</i> " by " <i>As Built Drawing for Bridge, Culvert and Improvement Works</i> ".
17	59.2.2 (C)/PC	Replace " The condition of persistent failure to execute the contract is given if and when the Contractor breaches Clause 40.4 or Clause 51.4 of the Particular Conditions or Clause C7 of the Technical Specifications, whichever occurs earlier " by "The condition of persistent failure to execute the contract is if and when the Contractor breaches Clause 40.4 or Clause 51.4 of the Particular Conditions or Clause C7 of the Technical Specifications, whichever occurs earlier".
18	63.1.1/PC	Replace the word "Change in Contract " by " Change in Contract Elements " .
19	63.1.2/PC	Replace the word "Change in Contract " by " Change in Contract Elements " .
20	63.2.6/PC	The word 'line' is replaced by "sentence" in 3 rd Para.
21	2.6 Equipment Section III (Evaluation & Qualification Criteria)	Add in last of first paragraph, "However the BM/SDBC work shall be done by 100/120 TPH (As per Technical Specification)."
22	17.2 of ITB	The bid security shall be valid for 60 (sixty) days beyond the original validity period of the bid , or beyond any period of extension if required under ITB -16.2

ज्ञाप संख्या- प्र0/07/नियम-01/2013

दिनांक:- 6129 (E)

25-9-13

प्रतिलिपि:- सभी मुख्य अभियंता/अधीक्षण अभियंता/कार्यपालक अभियंता (सभी कार्य प्रमंडल) को सूचनार्थ एवं Tender Website (सभी पैकेज के लिए) पर अपलोड करने हेतु प्रेषित।




अभियंता प्रमुख-सह-अपर
आयुक्त-सह-विशेष सचिव,
पथ निर्माण विभाग, बिहार, पटना।

ज्ञाप संख्या- प्र0/07/नियम-01/2013

दिनांक:- 6129 (E)

25-9-13

प्रतिलिपि:- अधीक्षण अभियंता (अनुश्रवण), पथ निर्माण विभाग, बिहार, पटना को विभागीय वेबसाईट पर अपलोड करने हेतु C.D की प्रति के साथ प्रेषित।



अभियंता प्रमुख-सह-अपर
आयुक्त-सह-विशेष सचिव,
पथ निर्माण विभाग, बिहार, पटना।